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PREVIOUS EDITION MAY BE USED.

50.  DATE CONTRACTUAL AUTHORITY NEEDED FOR (YYYYMMDD)

EFFECTS ON PRODUCT CONFIGURATION DOCUMENTATION, LOGISTICS AND OPERATIONS

(X) FACTOR

a.  PERFORMANCE

b.  WEIGHT-BALANCE-STABILITY (Aircraft)

c.  WEIGHT-MOMENT (Other equipment)

d.  CDRL, TECHNICAL DATA

e.  NOMENCLATURE

a.  ILS PLANS

b.  MAINTENANCE CONCEPT, PLANS AND 
     PROCEDURES

c.  LOGISTICS SUPPORT ANALYSES

d.  INTERIM SUPPORT PROGRAMS

e.  SPARES AND REPAIR PARTS

f.  TECH MANUALS/PROGRAMMING TAPES

g.  FACILITIES

h.  SUPPORT EQUIPMENT

i.  OPERATOR TRAINING

j.  OPERATOR TRAINING EQUIPMENT

k.  MAINTENANCE TRAINING

l.  MAINTENANCE  TRAINING EQUIPMENT

m.  CONTRACT MAINTENANCE

n.  PACKAGING, HANDLING, STORAGE,     
     TRANSPORTABILITY

PAR. (X)

e.  REWORK OF OTHER EQUIPMENT

f.  SYSTEM TEST PROCEDURES

g.  WARRANTY/GUARANTEE

h.  PARTS CONTROL

i.  LIFE CYCLE COSTS

FACTOR

39.  EFFECT ON OPERATIONAL

      EMPLOYMENT

a.  SAFETY

b.  SURVIVABILITY

c.  RELIABILITY

d.  MAINTAINABILITY

e.  SERVICE LIFE

f.  OPERATING PROCEDURES

i.  CRITICAL SINGLE POINT FAILURE 
    ITEMS

j.  INTEROPERABILITY

d.  COMPUTER PROGRAMS AND 

     RESOURCES

ENCL. PAR.

Form Approved 
OMB No. 0704-0188 

ECP NUMBER

41.  ALTERNATE SOLUTIONS     

42.  DEVELOPMENTAL STATUS     

43.  RECOMMENDATIONS FOR RETROFIT     

a.  ORGANIZATION

44.  WORK-HOURS PER UNIT TO INSTALL RETROFIT KITS

b.  INTERMEDIATE c.  DEPOT d.  OTHER

45.  WORK-HOURS TO CONDUCT SYSTEM TESTS AFTER RETROFIT

g.  ELECTROMAGNETIC INTERFERENCE

h.  ACTIVATION SCHEDULE

40.  OTHER CONSIDERATIONS

a.  INTERFACE

b.  OTHER AFFECTED EQUIPMENT/GFE/GFP

c.  PHYSICAL CONSTRAINTS

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO THIS ADDRESS.  RETURN COMPLETED FORM TO THE
GOVERNMENT ISSUING CONTRACTING OFFICER FOR  THE CONTRACT/PROCURING ACTIVITY NUMBER LISTED
IN ITEM 2 OF THE COMPLETED  DD FORM 1692. 

ENCL. 

37.  EFFECT ON PRODUCT CONFIGURATION

      DOCUMENTATION OR CONTRACT

46.  THIS CHANGE MUST BE ACCOMPLISHED 48.  OUT OF SERVICE TIME

a.  PRODUCTION

b.  RETROFIT

47.  IS CONTRACTOR FIELD SERVICE

      ENGINEERING REQUIRED?

BEFORE WITH AFTER THE FOLLOWING
CHANGES YES     NO

DD FORM 1692/2, AUG 96 (EG)

38.  EFFECT ON INTEGRATED LOGISTICS 

      SUPPORT (ILS) ELEMENTS

49.  EFFECT OF THIS ECP AND PREVIOUSLY APPROVED ECP’S ON 

       ITEM

The public reporting burden for this collection of information is estimated to average 2 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.

Designed using Perform Pro, WHS/DIOR, Aug 96
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